

20/2 Moo 9, Khoktanod Soi 3, East Chaofa Rd.,
 T. Chalong, A. Muang Phuket 83130
 Tel : 66 76 510 693
 Mobile : 66 8 1911 9455 (Thai) 66 8 1911 5448 (Eng)
 Email : 893ltd@gmail.com

We have pleasure in submitting our quotation for Boat repair and maintenance

QUOTATION

No : RM040-2012
 Date : December 1, 2012
 Vassell Name : **MIGRATION**
 Attn : Mr. Bruce
 Tel : 09 0070 4363
 Email : flemishbaker@gmail.com

DESCRIPTION	QTY.	UNIT RATE THB	TOTAL THB
<u>1 DECK (Reference 1a, 1b, 1c, 1e)</u>			
Surface Sanding and Re-Painting of Deck & Cockpit Area	Labour		142,900.00
<u>2 TOPSIDE (Reference 2a)</u>			
Demolition and Reinforce of Topside Area	Labour		128,600.00
Re-Painting of Topside Area			171,500.00
<u>3 BOTTOM (Reference 3a, 3b, 3c, 3d)</u>			
Surface Sanding and Re-painting of Bottom	Labour		60,000.00
<u>4 EXTERIOR WORKS</u>			
4a. Fiberglass Works (63cm x 66cm)	LS		42,200.00
4b. Fiberglass Works (170cm x 110cm)	LS		60,800.00
4c. Varnishing Works (Pilot House)	LS		17,150.00
4d. Stern Pulpit 316 Stainless Steel Grade	LS		24,500.00
4e. Reinforce of Cowl Vents Structure (2.5cm)	LS		9,500.00
<u>5 INTERIOR WORKS (Reference 5a, 5b, 5c, 5d, 5e, 5f, 5g, 5h)</u>	LS		142,900.00
<u>6 ENGINE ROOM</u>			
6a. Painting Works (150cm x 210cm x 100cm)	LS		3,000.00
6b. Fiberglass Works (2 Enginge Hatches 112cm x 70cm)	LS		90,000.00
Sub Total			893,050.00
Boatyard Fee 10%			89,305.00
Grand Total			982,355.00

NOTE

1. The Schedule approximately 120 days without remove and re-install of boat equipment.
2. Item No.1-3 are labour cost only.
3. Item No.4-6 are included for maeterial and labour coat.

TERMS OF PAYMENT

1. 50% Deposit payment after agreement of this Quotation has been made.
2. 20% 2ND payment after finished of surface preparation works.
3. 20% 3RD payment after finished of painting works.
4. 10% Final payment after Hand over of all works.

Your Sincerely,
893 LIMITED



.....
 Wisanu Chaleng-lekha (Cris)
 General Manager

Confirmation and Acceptance

.....
 Authorize Signature and Company Stamp
 Name :
 Date :